STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1

Bl D OPENI NG DATE 10/ 03/ 02 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 10/ 07/ 02

CONTRACT NUMBER 07-0535C4 LOS ANGELES AT WEST VAN NUYS CONTRACT CCDE 'D '

LOCATI ON 07-LA-405-41.3 OVERHEAD 42 CONTRACT | TEMS

W DEN EXI STI NG BRI DGE FEDERAL AID | M 405-3(031)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPGCSALS | SSUED 39 FUND TOTAL HB311 1, 345, 000 TOTAL NUMBER OF WORKI NG DAYS 160
NUMBER OF BI DDERS 5 ENG NEERS EST 1,188, 000. 00 AMOUNT UNDER 15, 331. 55 PERCENT UNDER EST 1.29
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,172, 668. 45 3 BERYL LOCKHART ENTERPRI SES 818 504- 9577

11360 GOSS STREET
SUN VALLEY CA 91352

2 1, 333, 937. 00 2 PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

3 1, 334, 749. 00 4 M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY STREET
ORANGE CA 92868

4 1, 343, 823. 00 5 J MC LOUGHLI N ENG NEERI NG
CO I NC
10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730

5 1, 359, 182. 00 1 4 CON ENG NEERI NG I NC

P O BOX 2217
FONTANA CA 92334-2217

FAX

FAX

FAX

FAX

FAX

00283110
818 504- 4916

626 301-9897
00412587
626 301-0811

714 538-5156
00743775
714 538-5157

909 944-1037
00676575
909 944-3112

909 427-1177
00748284
909 427-1562



07-0535C4 Bl D245

07-LA-405-4 PAGE 2

10/ 03/ 02 10/ 07/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACL 27 BARRI ER
4030 EAST GRAND AVENUE
POMONA CA 91766

CONSTRUCTORS CONSTRUCTI ON PRODUCTS FURNI SH CORRUGATED STEEL PI PE
17570 AUCTI ON YARD ROAD
COTTONWOOD CA 96022

DYW DAG SYSTEMS PRESTRESSI NG CAST | N PLACE CONCRETE
2154 SOUTH STREET
LONG BEACH CA

FRANKLI N STEEL REBAR
10840 NORWALK B
SANTA FE SPRI NGS CA

I MPERI AL | NDUSTRI AL COATI NG ASPHALT MEMBRANE WATERPROOFI NG AND COLUMN CASTI NG
21813 PI CO STREET UNIT D
GRAND TERRACE CA 92313

J F L ELECTRIC INC ELECTRI CAL
8257 COVPTON AVENUE
LOS ANGELES CA 90001

MURPHY | NDUSTRI AL COATI NG PAI NTI NG RETRO FI T COLUMNS
2704 GUNDRY AVENUE
SIGNAL HILL CA 90755

PACI FI C WELDERS | NC VELDI NG RETRO FI' T COLUWNS
17701 SOUTH AVALON STE 117
CARSON CA 90746

R B J STEEL FABRI CATI NG COLUWN CASTI NG
2801 G ANT ROAD BLDG H
RI CHMOND CA 94806

CONTI NUED ON NEXT PAGE



07-0535C4 Bl D245

07-LA-405-4 PAGE 3

10/ 03/ 02 10/ 07/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 REYCON CONSTRUCTI ON MASONRY
1795 LEMONWOOD DRI VE
SANTA PAULA CA 93061

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CHANNELI ZER ( SURFACE MOUNTED)
P O BOX 1440

Pl SMO BEACH CA 93448

STATEW DE SAFETY AND SI GNS TEMPORARY CRASH CUSHI ONS

P O BOX 1440

Pl SMO BEACH CA 93448

UNI TED RENTALS HI GHWAY TECHNOLOG ES TEMPORARY RAI LI NG TYPE K
10999 NARDO STREET
VENTURA CA 93003



07-0535C4
07-LA-405-4
10/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 07/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
POVONA CA

ANDERSON DRI LLI NG
CHI NO CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA

MURPHY | NDUSTRI AL COATI NG
SIGNAL HILL CA

REYCON
SANTA PAULA CA

V T ELECTRI C
CH NO HILLS CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

BARRI ER RAI L

CAST I N DRILLED HCLE PI LI NG

PRESTRESSI NG

REI NFORCI NG STEEL

PAI NTI NG

MASONRY

ELECTRI CAL

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DYW DAG SYSTEMS | NC
LONG BEACH CA

G L M CONTRACTORS
REDLANDS CA

CONTI NUED ON NEXT PAGE

| TEM 19 ( PARTI AL)

| TEMS 21, 22, 24. 26 AND 32 ( PARTI AL)



07-0535C4
07-LA-405-4
10/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 07/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MURPHY | NDUSTRI AL COATI NGS5
SIGNAL HILL CA

V T ELECTRIC
CHI NO HI LLS CA

Bl DDER | D NAME AND ADDRESS

| TEMS 27 AND 28 ( PARTI AL)

| TEMS 33 THRU 37 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DYW DAG SYSTEMS | NC
LONG BEACH CA

FRANKLI N STEEL
SANTA FE SPRI NGS CA

MALCOLM DRI LLI NG
| RW NDALE CA

MURPHY | NDUSTRI AL PAI NTI NG
SIGNAL HILL CA

R D CONSTRUCTI ON
CORONA CA

REYCON
SANTA PAULA CA

V T ELECTRI C
CH NO HILLS CA

PRESTESSI NG

RESTEEL

CAST IN HOLE PI LE

PAI NTI NG

STRUCTURAL CONCRETE ( PARTI AL)

MASONRY

ELECTRI CAL



07-0535C4
07-LA-405-4
10/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

10/ 07/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
504 BAWL WAY
CAVPBEL CA 95006

G L M CONTRACTCRS
P O BOX 7129
REDLANDS CA 92375

MALCOM DRI LLI NG
9926 N AVZI A CAYON ROAD
| RW NDALE CA 91706

MURPHY COATI NG
2704 CONDAY AVE
SIGNAL HILL CA 90755

PACI FI C VEELDI NG | NC
2009 W PARNELEE AVE
COVPTON CA 90222

V T ELECTRI C
13280 LAUSTORE CT
CH NO HLL CA 97708

WEST CONSTRUCTI ON DEMCLI TI ON
1384 HURDLY ST
ANAHEI M CA 92086

POSTENSI ONI NG

REBAR AND FURNI SH CASI NG

CAST IN DRI LLED HOLE

PAI NTI NG

VEELDI NG

ELECTRI C

BRI DGE DEMOLI TI ON



07-0535C4 Bl D245

07- LA- 405- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 768. 00* 2, 768. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 14 32. 00 448. 00
4 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 160. 25 28, 845. 00
5 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 175. 00 2, 450. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 38 307. 50 11, 685. 00
7 150806 REMOVE Pl PE M 69 37. 00 2,553. 00
8 150820 REMOVE | NLET EA 2 1, 750. 00 3, 500. 00
9 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVMP SUM 10, 000. 00* 10, 000. 00
10 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 22 125. 00 2, 750. 00
(AERIALLY DEPCSI TED LEAD)
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
12 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 151 22. 50 3,397. 50
13 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 123 32.75 4,028. 25
14 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 121 49. 25 5, 959. 25
15 260201 CLASS 2 AGGREGATE BASE VB 4 200. 00 800. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 49 95. 00 4, 655. 00
17 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 119 1, 044. 54 124, 300. 26
Pl LI NG
18 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 35 5, 168. 68 180, 903. 80
Pl LI NG
19 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 15, 590. 00* 15, 590. 00
20 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 215 644. 59 138, 586. 85
21 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 22 388. 60 8, 549. 20
(TYPE N)
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 2, 000. 00 8, 000. 00
23 511106 DRI LL AND BOND DOWEL M 6 833. 35 5, 000. 10
24 (SF) 048855 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 253 202. 92 51, 338. 76
( BRI DGE)
25 (S) 519142 JONT SEAL (MR 40 MV) M 16 93.75 1, 500. 00
26 (S) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 49, 480 1. 154 57, 099. 92
27 (SF) 540101 ASPHALT MEMBRANE WATERPROOFI NG VB 213 93. 80 19, 979. 40
28 (SF)550110 COLUWN CASI NG KG 72, 200 3.1878 230, 159. 16
29 669034 450 MM CORRUGATED STEEL PI PE CONDUI T M 19 243. 85 4,633. 15
(2.01 MV THI CK)
30 690166 450 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 35 155. 55 5, 444. 25
(2.01 MV THI CK)
31 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 554 1.25 692. 50



07-0535C4 Bl D245

07-LA-405-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI Fl ED) M 87 183. 30 15, 947. 10
33 860791 COMMUNI CATI ON CONDUI T M 16 520. 00 8, 320. 00
34 (F) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 210 65. 00 13, 650. 00
35 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 110 42.00 4, 620. 00
36 869035 NO 5 PULL BOX EA 2 8, 250. 00 16, 500. 00
37 869038 NO. 6(T) PULL BOX EA 2 1, 500. 00 3, 000. 00
38 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
39 074017 PREPARE WATER POLLUTI ON LS LUVP SUM 4, 500. 00* 4, 500. 00
CONTROL PROGRAM
40 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 8, 000. 00* 8, 000. 00
41 202011 MJULCH VB 140 107. 25 15, 015. 00
42 999990 MOBI LI ZATI ON LS LUVP SUM 100, 000. 00* 100, 000. 00

TOTAL 1,172, 668. 45



07-0535C4 Bl D245

07-LA-405-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 03/ 02 10/ 07/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00* 2500. 00 4, 500. 00* 4500. 00 3, 000. 00* 3000. 00 2,500. 00* 2500. 00

2 64, 000. 00* 64000. 00 55, 000. 00* 55000. 00 30, 000. 00* 30000. 00 18, 000. 00* 18000. 00

3 30. 00 420. 00 50. 00 700. 00 25. 00 350. 00 45. 00 630. 00

4 85. 00 15300. 00 110. 00 19800. 00 70. 00 12600. 00 120. 00 21600. 00

5 170. 00 2380. 00 500. 00 7000. 00 300. 00 4200. 00 400. 00 5600. 00

6 45. 00 1710. 00 75. 00 2850. 00 65. 00 2470. 00 40. 00 1520. 00

7 65. 00 4485. 00 50. 00 3450. 00 55. 00 3795. 00 25. 00 1725. 00

8 1, 200. 00 2400. 00 700. 00 1400. 00 800. 00 1600. 00 750. 00 1500. 00

9 22, 000. 00* 22000. 00 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00
10 350. 00 7700. 00 600. 00 13200. 00 160. 00 3520. 00 400. 00 8800. 00
11 4, 000. 00* 4000. 00 10, 000. 00* 10000. 00 2,500. 00* 2500. 00 5, 000. 00* 5000. 00
12 60. 00 9060. 00 100. 00 15100. 00 80. 00 12080. 00 300. 00 45300. 00
13 60. 00 7380. 00 150. 00 18450. 00 100. 00 12300. 00 200. 00 24600. 00
14 140. 00 16940. 00 200. 00 24200. 00 160. 00 19360. 00 70. 00 8470. 00
15 450. 00 1800. 00 200. 00 800. 00 200. 00 800. 00 250. 00 1000. 00
16 140. 00 6860. 00 300. 00 14700. 00 120. 00 5880. 00 120. 00 5880. 00
17 350. 00 41650. 00 285. 00 33915. 00 500. 00 59500. 00 580. 00 69020. 00
18 2,500. 00 87500. 00 1, 360. 00 47600. 00 1, 700. 00 59500. 00 1, 950. 00 68250. 00
19 16, 000. 00* 16000. 00 25, 100. 00* 25100. 00 25, 000. 00* 25000. 00 18, 500. 00* 18500. 00
20 1, 050. 00 225750. 00 1, 500. 00 322500. 00 1, 200. 00 258000. 00 1, 100. 00 236500. 00
21 1,100. 00 24200. 00 1, 275.00 28050. 00 450. 00 9900. 00 650. 00 14300. 00
22 2,100. 00 8400. 00 1, 000. 00 4000. 00 1, 200. 00 4800. 00 2, 000. 00 8000. 00
23 150. 00 900. 00 100. 00 600. 00 80. 00 480. 00 120. 00 720. 00
24 185. 00 46805. 00 217.00 54901. 00 200. 00 50600. 00 135. 00 34155. 00
25 170. 00 2720. 00 300. 00 4800. 00 145. 00 2320. 00 200. 00 3200. 00
26 1.25 61850. 00 2.00 98960. 00 1.50 74220. 00 1.65 81642. 00
27 40. 00 8520. 00 100. 00 21300. 00 30. 00 6390. 00 45. 00 9585. 00
28 6. 10 440420. 00 4.00 288800. 00 6. 50 469300. 00 6. 06 437532. 00
29 125. 00 2375. 00 200. 00 3800. 00 140. 00 2660. 00 250. 00 4750. 00
30 135. 00 4725. 00 270. 00 9450. 00 140. 00 4900. 00 175. 00 6125. 00
31 3.00 1662. 00 4.50 2493. 00 2.00 1108. 00 2.00 1108. 00
32 190. 00 16530. 00 290. 00 25230. 00 340. 00 29580. 00 360. 00 31320. 00
33 110. 00 1760. 00 570. 00 9120. 00 520. 00 8320. 00 120. 00 1920. 00
34 50. 00 10500. 00 73. 00 15330. 00 45. 00 9450. 00 51. 00 10710. 00
35 30. 00 3300. 00 50. 00 5500. 00 44.00 4840. 00 32.00 3520. 00
36 130. 00 260. 00 900. 00 1800. 00 900. 00 1800. 00 150. 00 300. 00
37 1,100. 00 2200. 00 1, 700. 00 3400. 00 1, 500. 00 3000. 00 1, 200. 00 2400. 00
38 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
39 3, 000. 00* 3000. 00 2,500. 00* 2500. 00 2, 000. 00* 2000. 00 1, 500. 00* 1500. 00




07-0535C4
07-LA-405-4
10/ 03/ 02

7000. 00
40. 00 5600. 00
141375. 00|

1, 333, 937.00

7, 000. 00*
141, 375. 00*

SUMMARY OF

7,500. 00* 7500. 00|
50. 00 7000. 00
106, 450. 00* 106450. 00

1, 334, 749. 00

REMAI NI

N G

4, 000. 00* 4000. 00|
30. 00 4200. 00
120, 000. 00* 120000. 00

1, 343, 823. 00

Bl D245

PACGE 10
10/ 07/ 02
FI FTH
BI D AMOUNT
15, 000. 00* 15000. 00
25.00 3500. 00
130, 000. 00* 130000. 00
1, 359, 182. 00



